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Sub:- Mechanical and electrical maintenance/repair/rehabilitation of various
machinery and equipment installed at BHEL Water Treatment Plant,
Jail Hill.
[SPECIAL TERMS & CONDITIONS]

1. The scope of work involve overhauling & repair of filter's outlet valves,
rehabilitation of alum dosing system, replacement of gate valve at flash mixer,
overhauling of flocculator unit, rehabilitation of hydro clarifier, replacement of
MS gate valve, rehabilitation of rotor mechanism, realignment of rail track
clariflocculator, rehabilitation of clariflocculators mixing drive system,
provision of modified slip ring assembly, thrust bearing assembly, servicing of
various sluice valves etc. as per enclosed schedule A and direction of Engineer

Incharge.

2. The schedule of work is based on Budgetary offer (inclusive service tax and

VAT) tenderer has to quote the rates on percentage basis.

3. The contractor is expected to ensure all the payments towards applicable
rayalties paid to concerned authorities for different materials and also must

submit the proof of payment as and when asked by the department.

4. The contractor shall quote the rates considering the cost of all materials,
labours, required tools & tackles and applicable royalties & taxes and including
all incidentals complete for carrying out work as per specifications and as per

direction of the Engineer In-charge.

5. The tenderer shall quote their rates clearly in figures as well as in words. In

case of any difference in quoted rate and amount the rate quoted in words

shall only be taken into account for comparison of rates.

6. The rates quoted shall be valid for a period of 90 days to take appropriate

decision by BHEL for award of work.

7. The quantities provided in the schedule may be vary to any extent as per site
requirement and the contractor will be bound to execute the same on the rates as
awarded as per instruction of Engineer Incharge. However, the over all value of

work will remain within = 10% of the contract value.

8. The work is to be completed within a period of 6 months from the date of
award of work or exhaustion of contract value which ever is earlier or otherwise

compensation for delay shall be imposed as per provisions of GCC, para 32.

0. The defect liability period for the work executed shall be of twelve months for
which necessary security deposit will be recovered as per provisions of BHEL

Work Policy 2008.

10.  Early completion of work before scheduled date of completion is accepted.
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11.

12.

13.

14.

15.

16.

ii)

17.

18.

The contractor should ensure all statutory payments such as PF, ESI, Bonus etc.
periodical inspections pertaining to PF, ESI etc. All other labour regulations &
acts must be strictly adhered to as per instructions given from time to time and
absolve BHEL from all the liabilities towards the same.

In addition to all above terms the "General Condition of the Contract" prevailing
for civil works in the unit shall be applicable and the copy of General Condition
of the Contract shall be made available to the interested tenderers on extra
payment of Rs. 100/-.

In case the performance of contractor is not found satisfactory the contract may
be short closed as per decision of the Engineer In-charge with short closure
penalty.

The deduction towards Income tax, VAT and other taxes as applicable from
time to time shall be made from the payments.

The tenderers are expected to have inspected the work site and read &
understood the condition prior to quoting the rates as no claim subsequent to
submission of the tender shall be entertained.

The EMD by the tenderer will be forfeited if

After opening of the tender, the tenderer revokes his tender within the validity
period OR increases his earlier quoted rates.

The tenderer does not commence the work within the period as per
LOI/Contract. In case the LOI/Contract is silent in this regard then within 15
days after award of contract.

Time extension or deviation in contract sum shall normally be not granted.
However in deserving cases, application must be sent in advance (at least 15
days before the date of completion of contract) stating reasons for delay or
deviations, for consideration and approval of competent authority. Upon
approval such deviation or time extension shall be communicated separately to
the contractor. Any work done in violation of above norm will be treated as
unauthorized and BHEL shall not be responsible for making payment for such
work.

Contractor shall submit their final measurement & final bill to Engineer-in-
charge within one month of completion of the work. Engineer-in-charge after
verifying the measurements shall record the same in Measurement Book.
Engineer-in-charge shall then prepare the bill in standard proforma and after
getting the signature of contractor shall forward the same within 15 days to
Hostel No. 4 Piplani for technical checking and pass order.
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19.

20.

Payment shall be made by the contractor to his employees as per their category
& nature of work which shall not be less than the rates declared from time to
time under minimum wage act by Govt. of M.P. and it should be paid by cheque
by opening an bank account of each employee/worker.

Contractor shall be responsible for making payment of wages before expiry of 7
days from the last day of wage period and to ensure disbursement of wages in
the presence of the authorized representatives of contract operating division
who shall record under his signature at the end of entries in the register of wages
in the following form.

"Certified that the amount shown in column no. ..........cc.ccccvveenneene. has been paid to

workers concerned in my presence on date ............cccecuvennnne attime  ....oocoeeeeiiens

21.

22.

23.

24.

25.

26.

27.

28.

Signature of Contractor

Contractor shall remit ESI contribution of employee's together with employer's
within 21 days of the last day of calendar month in which the contribution falls
due shall send a return of contribution in Form 6 before 12th May and 12th
November of every year along with receipted challans to ESI office. Present rate
of employer share is ESI 4.75% and employee is 1.75%.

Contractor shall distribute wage slip to his employees one day before the last
day of the month.

Wage shall be paid at the workplace in presence of two BHEL representative
from the contracting department & HR-Cell respectively.

Running bills shall be supported with copies of wage sheets and PF as well as
ESI challans.

The contractor has to produce documentary proof of their labourers engaged on
work showing registration with the local police and verification of their
character and antecedents done by police, without which running/final bill will
not be entertained.

Security Deposit shall be collected as provision as per BHEL Work Policy 2008.

Whenever there is contradiction in General Condition of Contract (GCC) and
Special Terms & Conditions, the provision of special Term & Condition will
prevail over GCC.

Shrot closure penalty - In case of not completion of the contract below 90% of
C.A. value without instruction of department, a lumpsum penalty of 10% of
C.A. value will be imposed on the contractor for leaving the work incomplete.
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29. It will be sole responsibility of the contractor to submit final bill in time, not
exceeding six months from the date of completion of work. The bills submitted
after six months of completion of work shall be treated as late bills. BHEL shall
consider deduction of 2% of the bill amount of late bills for delay in submission
of bills per month subject to a ceiling of 10% of the bill amount at the discretion
of the department. The decision of the head of the department shall be final and
biding on the contractor in this matter.

30.  All the conditions of NIT will form part of Special Terms & Conditions.

31.  Mode of payment will be through EFT only.

SIGNATURE OF CONTRACTOR SINGATURE OF OFFICER



